



ދަރިވަރުންނަށް ރަނގަޅު ދުވަސް ފެންނާށެވެ

Tender No.: MWSC-L/1/ADV/2026/236

## Hiring Six Vessels to Transfer Project Related Materials to Noonu Atoll

### Introduction

Male' Water & Sewerage Company Pvt. Ltd, hereby announces Invitation for submission of Proposals to "Hire six (6) vessels to transfer project related materials from Greater Male' Locations to Noonu Atoll"

### Eligibility Criteria

Interested and competent contractors wishing to carry out the above project must submit the following documents with the official quotation/proposal.

#### **Mandatory Documents:**

- Copy of Company Registration Certificate
- Company Profile Information sheet issued by the Ministry of Economic Development
- GST Registration Certificate

### Registration

To be registered in the tendering process, interested bidders are required to complete the registration through the online link below. An information session will not be held for this tender.

**Registration Link:** <https://form.asana.com/?k=amxJ0TkLgP9BgO6TVwPE2w&d=104531750089658>

**The registration deadline is 14<sup>th</sup> January 2026/12:00 PM**, and late registrations will not be accepted.

The detailed scope of work is included with this document.

### Tender Schedule:

Step	Process	Date & Time	Venue
1.	Submission of Proposal & Proposal Opening	14 <sup>th</sup> January 2026, Wednesday, 13:00 Hours	MWSC CS Building, 6 <sup>th</sup> Floor Ameenee Magu, Male', Maldives.

For further information, please contact Procurement Department (+960) 332 3209, (+960) 996 0680

### Procurement Department

**Male Water & Sewerage Company Pvt Ltd**

**12 January 2026**

## Vessel Hire – Scope and Terms

Reference Number:  
Report Date: 12/01/2026

### Summary

This is the scope and terms for the vessel hire to transfer project related materials to N. Landhoo

### Vessel Requirement

**Size:** 95ft plus cargo dhoani.

**Number of vessels:** 2

### **Material list:**

Rev	Description	Unit	Total Qty
	<b>Tank Foundation - 300XCBM RTP Tank (7.50m dia x 6.8m H) - Treated RO Water Tank</b>		
1	Nails - 1 ½"	Kg	3
1	DPC - Polythene membrane sheet 1000-Gauge 3.6x10Mtr	Nrs	2
1	Paint - Primer (2 coats) - Internal/External	Ltrs	20
1	Paint - Finishing (2 coats) - Grey	Ltrs	16
5	Filling Sand 50 kg	Bags	550
5	Bituminous Paint	Ltrs	9
5	Concrete Admixture (Mapeplast Super)	Ltrs	25
5	Bonding chemical	Ltrs	3
	<b>Tank Foundation -300XCBM RTP Tank (7.50m dia x 6.8m H) - Treated RO Water Tank</b>		
1	Cement 50kg (OPC)	Bags	163
1	Coarse Sand 50kg (Manufactured)	Bags	326
1	Aggregate 50kg (16-20mm)	Bags	489
1	T10 - Reinforcement Bar x 6m	Nrs	268
1	T16 - Reinforcement Bar x 6m	Nrs	45
1	Binding Wire	kg	12
1	Formwork Plywood 12mm - 4' x 8'	Nrs	16
1	Nails - 1 ½"	Kg	3
1	DPC - Polythene membrane sheet 1000-Gauge 3.6x10Mtr	Nrs	2
1	Paint - Primer (2 coats) - Internal/External	Ltrs	20
1	Paint - Finishing (2 coats) - Grey	Ltrs	16

5	Filling Sand 50 kg	Bags	550
5	Bituminous Paint	Ltrs	9
5	Concrete Admixture (Mapeplast Super)	Ltrs	25
5	Bonding chemical	Ltrs	3
	<b>Tank Foundation - 350XCBM RTP Tank (7.50m dia x 8.0m H) - Rainwater Holding Tank</b>		
1	Cement 50kg (OPC)	Bags	163
1	Coarse Sand 50kg (Manufactured)	Bags	326
1	Aggregate 50kg (16-20mm)	Bags	489
1	T10 - Reinforcement Bar x 6m	Nrs	268
1	T16 - Reinforcement Bar x 6m	Nrs	45
1	Binding Wire	kg	12
1	Formwork Plywood 12mm - 4' x 8'	Nrs	16
1	Nails - 1 ½"	Kg	3
1	DPC - Polythene membrane sheet 1000-Gauge 3.6x10Mtr	Nrs	2
1	Paint - Primer (2 coats) - Internal/External	Ltrs	20
1	Paint - Finishing (2 coats) - Grey	Ltrs	16
5	Filling Sand 50 kg	Bags	450
5	Bituminous Paint	Ltrs	9
5	Concrete Admixture (Mapeplast Super)	Ltrs	25
5	Bonding chemical	Ltrs	2

#### **Vessel Requirements**

**Route:** Thilafushi – Gulhifalhu – Hulhumale – N.Landhoo

#### **Loading Start Date**

**Vessel Details Required by:** 14<sup>th</sup> January 2026 – 2:00 PM

**Loading Start Date:** 15<sup>th</sup> January 2026

**Loading Locations:** Thilafushi, Gulhifalhu, Hulhumale'

**Duration of loading:** 3 Days

**Loading of materials:** MWSC will carry out the loading of all materials.

#### **Arrival to N.Landhoo**

**Duration to unload:** 2 days

**Additional Requirement by Vessel's:**

- All materials require to be unloaded from the vessel, transferred to material site and stacked as per the instruction given by MWSC supervisor.
- Upon request the supervisor must be provided accommodation & food on the vessel.
- Any vehicle, island pickup or hand driven carts must be also arranged by the vessel.

#### **Other Requirements**

- Route must be specified on the quotation

- Duration of the whole trip must be specified on the quotation.
- Vessel dimensions, cargo capacity must be specified on the quotation
- Vessel's valid safety certificate and registry copy must be submitted.
- Captain's valid license and contact details must be submitted with the quotation.
- Delay charge should be specified on the quotation for the loading duration only- daily basis.
- Delay charge will only be approved for delays caused due to a delay by MWSC specifically unavailability of materials, and delay in loading the materials to the vessel, unavailability of harbour from unloading locations, material sites not prepared or not ready.
- Delay charge can be charged only after the completion of the initial days for the loading and days for unloading only. Price must include the requested duration.
- Unloading charges including vehicle charges must be mentioned on the quotation separately.
- All materials must be fully covered by canvas and safety of materials should be ensured using all means such as cargo lashing belts, ropes etc.
- Vessel crew or staff must assist from the vessel while loading the materials.
- If any variable charge requires to be increased due to an unforeseen reason, the matter must be communicated via E-mail and proper approvals must be attained before entertaining the extra work.

#### **Instruction to Suppliers**

- Any vessel quotation without a valid safety certificate, registry copy and captains license should not be selected for the trip.
- Size of the vessel will be verified from the registry copy of the vessel.
- If the vessel does not fit from the registry copy, Logistics Operations can physically check the vessel if required.
- If the provided vessel does not match with the details provided during RFQ stage, the PO can be cancelled immediately.

**<<END OF REPORT>>**

This report and the information contained herein is the propriety of MWSC.  
It must not reproduced in whole or in part or otherwise disclosed without prior consent in writing from MWSC

## Vessel Hire – Scope and Terms

Reference Number:  
Report Date: 12/01/2026

### Summary

This is the scope and terms for the vessel hire to transfer project related materials to N. Magoodhoo

### Vessel Requirement

**Size:** 95ft plus cargo dhoani.

**Number of vessels:** 2

### Material list:

Rev	Description	Unit	Total Qty
	<b>Tank Foundation - 150CBM RTP Tank (6m dia x5.5m H) - Treated RO Water Tank</b>		
1	Cement 50kg (OPC)	Bags	119
1	Coarse Sand 50kg (Manufactured)	Bags	238
1	Aggregate 50kg (16-20mm)	Bags	357
1	T10 - Reinforcement Bar x 6m	Nrs	188
1	Binding Wire	kg	9
1	Formwork Plywood 12mm - 4' x 8'	Nrs	13
1	Formwork Timber - (Hardwood)	m <sup>3</sup>	0
1	Nails - 1 ½"	Kg	2
1	DPC - Polythene membrane sheet 1000-Gauge 3.6x10Mtr	Nrs	1
1	Paint - Primer (2 coats) - Internal/External	Ltrs	14
1	Paint - Finishing (2 coats) - Grey	Ltrs	12
5	Filling Sand 50 kg	Bags	400
5	Bituminous Paint	Ltrs	9
5	Concrete Admixture (Mapeplast Super)	Ltrs	21
5	Bonding chemical	Ltrs	2
	<b>Tank Foundation - 150CBM RTP Tank (6m dia x5.5m H) - Treated RO Water Tank</b>		
1	Cement 50kg (OPC)	Bags	119
1	Coarse Sand 50kg (Manufactured)	Bags	238
1	Aggregate 50kg (16-20mm)	Bags	357
1	T10 - Reinforcement Bar x 6m	Nrs	188
1	Binding Wire	kg	9

1	Formwork Plywood 12mm - 4' x 8'	Nrs	13
1	Formwork Timber - (Hardwood)	m <sup>3</sup>	0
1	Nails - 1 ½"	Kg	2
1	DPC - Polythene membrane sheet 1000-Gauge 3.6x10Mtr	Nrs	1
1	Paint - Primer (2 coats) - Internal/External	Ltrs	14
1	Paint - Finishing (2 coats) - Grey	Ltrs	12
5	Filling Sand 50 kg	Bags	400
5	Bituminous Paint	Ltrs	9
5	Concrete Admixture (Mapeplast Super)	Ltrs	21
5	Bonding chemical	Ltrs	2
	<b>Tank Foundation - 250XCBM RTP Tank (7m dia x 6.5m H) - Rainwater Holding Tank</b>		
1	Paint - Primer (2 coats) - Internal/External	Ltrs	18
1	Paint - Finishing (2 coats) - Grey	Ltrs	15
5	Filling Sand 50 kg	Bags	400
5	Bituminous Paint	Ltrs	9
5	Concrete Admixture (Mapeplast Super)	Ltrs	4
5	Bonding chemical	Ltrs	3

#### **Vessel Requirements**

**Route:** Thilafushi – Gulhifalhu – Hulhumale – N. Magoodhoo

#### **Loading Start Date**

**Vessel Details Required by:** 14<sup>th</sup> January 2026 – 2:00 PM

**Loading Start Date:** 15<sup>th</sup> January 2026

**Loading Locations:** Thilafushi, Gulhifalhu, Hulhumale'

**Duration of loading:** 3 Days

**Loading of materials:** MWSC will carry out the loading of all materials.

#### **Arrival to N. Magoodhoo**

**Duration to unload:** 2 days

#### **Additional Requirement by Vessel's:**

- All materials require to be unloaded from the vessel, transferred to material site and stacked as per the instruction given by MWSC supervisor.
- Upon request the supervisor must be provided accommodation & food on the vessel.
- Any vehicle, island pickup or hand driven carts must be also arranged by the vessel.

#### **Other Requirements**

- Route must be specified on the quotation
- Duration of the whole trip must be specified on the quotation.
- Vessel dimensions, cargo capacity must be specified on the quotation
- Vessel's valid safety certificate and registry copy must be submitted.
- Captain's valid license and contact details must be submitted with the quotation.

- Delay charge should be specified on the quotation for the loading duration only- daily basis.
- Delay charge will only be approved for delays caused due to a delay by MWSC specifically unavailability of materials, and delay in loading the materials to the vessel, unavailability of harbour from unloading locations, material sites not prepared or not ready.
- Delay charge can be charged only after the completion of the initial days for the loading and days for unloading only. Price must include the requested duration.
- Unloading charges including vehicle charges must be mentioned on the quotation separately.
- All materials must be fully covered by canvas and safety of materials should be ensured using all means such as cargo lashing belts, ropes etc.
- Vessel crew or staff must assist from the vessel while loading the materials.
- If any variable charge requires to be increased due to an unforeseen reason, the matter must be communicated via E-mail and proper approvals must be attained before entertaining the extra work.

**Instruction to Procurement Department**

- Any vessel quotation without a valid safety certificate, registry copy and captains license should not be selected for the trip.
- Size of the vessel will be verified from the registry copy of the vessel.
- If the vessel does not fit from the registry copy, Logistics Operations can physically check the vessel if required.
- If the provided vessel does not match with the details provided during RFQ stage, the PO can be cancelled immediately.

**<<END OF REPORT>>**

This report and the information contained herein is the propriety of MWSC.  
It must not reproduced in whole or in part or otherwise disclosed without prior consent in writing from MWSC

---

## Vessel Hire – Scope and Terms

Reference Number:  
Report Date: 12/01/2026

### Summary

This is the scope and terms for the vessel hire to transfer project related materials to N. Miladhoon

### Vessel Requirement

**Size:** 95ft plus cargo dhoani.

**Number of vessels:** 2

### Material list:

Rev	Description	Unit	Total Qty
	<b>Tank Foundation - 335CBM RTP Tank (7.5m dia x7.78m H) - Treated RO Water Tank</b>		
1	Paint - Primer (2 coats) - Internal/External	Ltrs	20.00
1	Paint - Finishing (2 coats) - Grey	Ltrs	16.00
5	Filling Sand 50 kg	Bags	550.00
5	Bituminous Paint	Ltrs	9.00
5	Bonding chemical	Ltrs	3.00
	<b>Tank Foundation - 335CBM RTP Tank (7.5m dia x7.78m H) - Treated RO Water Tank</b>		
1	Cement 50kg (OPC)	Bags	163.00
1	Coarse Sand 50kg (Manufactured)	Bags	326.00
1	Aggregate 50kg (16-20mm)	Bags	489.00
1	T10 - Reinforcement Bar x 6m	Nrs	268.00
1	T16 - Reinforcement Bar x 6m	Nrs	45.00
1	Binding Wire	kg	12.00
1	Formwork Plywood 12mm - 4' x 8'	Nrs	16.00



1	Nails - 1 ½"	Kg	3.00
1	DPC - Polythene membrane sheet 1000-Gauge 3.6x10Mtr	Nrs	2.00
1	Paint - Primer (2 coats) - Internal/External	Ltrs	20.00
1	Paint - Finishing (2 coats) - Grey	Ltrs	16.00
5	Filling Sand 50 kg	Bags	550.00
5	Bituminous Paint	Ltrs	9.00
5	Concrete Admixture (Mapeplast Super)	Ltrs	25.00
5	Bonding chemical	Ltrs	3.00
	<b>Tank Foundation - 250CBM RTP Tank (7.24m dia x 6.89m H) - Rainwater Holding Tank</b>		
1	Cement 50kg (OPC)	Bags	148.00
1	Coarse Sand 50kg (Manufactured)	Bags	296.00
1	Aggregate 50kg (16-20mm)	Bags	444.00
1	T10 - Reinforcement Bar x 6m	Nrs	239.00
1	T16 - Reinforcement Bar x 6m	Nrs	42.00
1	Binding Wire	kg	11.00
1	Formwork Plywood 12mm - 4' x 8'	Nrs	15.00
1	Nails - 1 ½"	Kg	3.00
1	DPC - Polythene membrane sheet 1000-Gauge 3.6x10Mtr	Nrs	2.00
1	Paint - Primer (2 coats) - Internal/External	Ltrs	18.00
1	Paint - Finishing (2 coats) - Grey	Ltrs	15.00
5	Filling Sand 50 kg	Bags	450.00
5	Bituminous Paint	Ltrs	9.00
5	Concrete Admixture (Mapeplast Super)	Ltrs	25.00

**Vessel Requirements****Route:** Thilafushi – Gulhifalhu – Hulhumale – N. Miladhoo**Loading Start Date****Vessel Details Required by:** 14<sup>th</sup> January 2026 – 02:00 PM**Loading Start Date:** 15<sup>th</sup> January 2026**Loading Locations:** Thilafushi, Gulhifalhu, Hulhumale’**Duration of loading:** 3 Days**Loading of materials:** MWSC will carry out the loading of all materials.**Arrival to N. Miladhoo****Duration to unload:** 2 days**Additional Requirement by Vessel’s:**

- All materials require to be unloaded from the vessel, transferred to material site and stacked as per the instruction given by MWSC supervisor.
- Upon request the supervisor must be provided accommodation & food on the vessel.
- Any vehicle, island pickup or hand driven carts must be also arranged by the vessel.

**Other Requirements**

- Route must be specified on the quotation
- Duration of the whole trip must be specified on the quotation.
- Vessel dimensions, cargo capacity must be specified on the quotation
- Vessel’s valid safety certificate and registry copy must be submitted.
- Captain’s valid license and contact details must be submitted with the quotation.
- Delay charge should be specified on the quotation for the loading duration only- daily basis.
- Delay charge will only be approved for delays caused due to a delay by MWSC specifically unavailability of materials, and delay in loading the materials to the vessel, unavailability of harbour from unloading locations, material sites not prepared or not ready.
- Delay charge can be charged only after the completion of the initial days for the loading and days for unloading only. Price must include the requested duration.
- Unloading charges including vehicle charges must be mentioned on the quotation separately.
- All materials must be fully covered by canvas and safety of materials should be ensured using all means such as cargo lashing belts, ropes etc.
- Vessel crew or staff must assist from the vessel while loading the materials.
- If any variable charge requires to be increased due to an unforeseen reason, the matter must be communicated via E-mail and proper approvals must be attained before entertaining the extra work.

**Instruction to Procurement Department**

- Any vessel quotation without a valid safety certificate, registry copy and captains license should not be selected for the trip.
- Size of the vessel will be verified from the registry copy of the vessel.
- If the vessel does not fit from the registry copy, Logistics Operations can physically check the vessel if required.
- If the provided vessel does not match with the details provided during RFQ stage, the PO can be cancelled immediately.

**<<END OF REPORT>>**

This report and the information contained herein is the propriety of MWSC.  
It must not reproduced in whole or in part or otherwise disclosed without prior consent in writing from MWSC

---